

U.S. Army Corps of Engineers (USACE) <b>MAJOR ITEM NEW START (MINS) AND UPDATED CONTINUING MAJOR ITEMS CIVIL WORKS</b> <b>REVOLVING FUND PLANT REPLACEMENT AND IMPROVEMENT PROGRAM (In Thousands of Dollars)</b> For use of this form, see ER 37-1-29; the proponent agency is CERM-BI.	<i>Requirement Control Symbol</i> <b>RCS-CERM-BI-21</b>
--	--

To	Fiscal Year MINS Approved	Date Prepared	MDC No.
From	Authorization		PRIP Project No.

Project Title	Location	Type of Submittal <input type="checkbox"/> Intital <input type="checkbox"/> Updated <input type="checkbox"/> Final
---------------	----------	---

1. Project/Items	2. Design Data	3. Construction Data
a. Type: <input type="checkbox"/> New <input type="checkbox"/> Replacement <input type="checkbox"/> A&B	a. Start Date: b. Finish Date:	a. Start Date: b. Finish Date:
b. Size, Cap or Amount:	c. Design Time:	c. Constr Time:
c. <input type="checkbox"/> Mission <input type="checkbox"/> Admin	d. Constr Bid Date:	d. Estimated Cost:
d. PRIP Payback Period - No. of Years:	e. Constr Award Date:	e. Contingency % & \$:
e. Date Asset will be Placed in Service:	f. % Complete	f. Confidence % & \$:
f. Total Cost:	g. Design Cost:	g. S, I, & OH:
		h. Construction Cost:

4. Obligation Plan								
Category Code	Category Total	Prior Year	FY _____	FY _____	FY _____	FY _____	FY _____	Future Years
a.								
b.								
c.								
d.								
e.								
f. Project Total:								

5. Justification Statement and Description of Work