

U.S. Army Corps of Engineers (USACE)
PRIP PLANT ITEM JUSTIFICATION SHEET FUNDING REQUEST FOR FY _____

Requirement Control Symbol
RCS-CERM-BI-21

For use of this form, see ER 37-1-29; the proponent agency is CERM-BI.

1. Date Prepared	2. District	3. Office Symbol	4. Office Priority	5. District Priority
6. Division		7. Division Priority	8. Authorization	
9. Project Name and Location		10a. Date Signed	b. Approved By (Signature)	
11. Investment Type: <input type="checkbox"/> a. Mission <input type="checkbox"/> b. Administrative		17. Category Codes (Select One X)		
12. FY of MINS Approval:		<input type="checkbox"/> a. 00 Land	<input type="checkbox"/> b. 5V (Suspended)	<input type="checkbox"/> c. 80 Software
13. MDC Number:		<input type="checkbox"/> d. 05 Buildings	<input type="checkbox"/> e. 5X Other Mobile Land Plant	<input type="checkbox"/> f. 9A Computer & Peripheral
14. PRIP Project Number:		<input type="checkbox"/> g. 10 Structures	<input type="checkbox"/> h. 6C Communication Eqpt	<input type="checkbox"/> i. 9D Computer Aided Design & Drafting
15. Estimated Life (Year):		<input type="checkbox"/> j. 30 Dredges	<input type="checkbox"/> k. 6X Other Fixed Land	<input type="checkbox"/> l. 9W Water Control Data Sys
16. ITIPS Number:		<input type="checkbox"/> m. 40 Other Floating Plant	<input type="checkbox"/> n. 70 Tools, Office Eqpt & Furniture	<input type="checkbox"/> o. LH Leashold Improvement
18. Cause (Select One)				
<input type="checkbox"/> a. Legal, Safety and/or Environmental		<input type="checkbox"/> b A&B Productivity		<input type="checkbox"/> c. Bas-Ops General/Admin
<input type="checkbox"/> f Other (Specify)				<input type="checkbox"/> d. Replacement
				<input type="checkbox"/> e. New Mission
19. Cost Estimates (In Dollars)				
a. Project Total:		b. Budget Year	c. Budget Year + 1	
d. Future Year		e. Actual Prior Years		
20. Functions (Use and application; related assets)				
21. Justifications (Regulatory requirements; alternative considered; workload volume; benefits of proposal; condition / shortcomings of current assets)				

**PRIP PLANT ITEM JUSTIFICATION SHEET
Supplemental Information**

MINS Dates	1. Design Effort 35% Completed:			2. Eng Form 4613 Submitted:			3. Narrative Justification Submitted:					
Economic Analysis	4. B/C Ratio:			7. Incremental Cost			8. Impact			9. Payback Period		
	5. SIR Ratio:											
	6. NIPV:											
PRIP Payback \$ In Thousands	10a. First Year: FY			11a. Second Year: FY			12a. Future Years, Ending FY					
	b. \$			b. \$			b. \$					

13. Obligation Schedule Current Fiscal Year (\$ In Thousands)

a. Month	Oct	Nov	Dec	Jan	Feb	Mar	Apr	May	Jun	Jul	Aug	Sep	Total (\$)
b. Estimate													

14. Projects/Appropriations

Project/Appropriated Name												% Supported	
a.													
b.													
c.													
d.													
e.													
f.													
g.													
h.													
i.													
j.													
% Total:													

15. Remarks